EARTHWORK SUMMARY ROADWAY SCHEDULE
EARTH | STRUCTURAL [SHRINKAGE % EARTH EMBANKMENT | EARTHWORK LOCATION AGGREGATE | AGGREGATE
LOCATION EXCAVATION| EXCAVATION | FACTOR USED EXCAVATION REQUIRED BALANCE BASE COURSE | SHOULDERS
ADJUSTED FOR WASTE (+) OR TYPEB TYPEB
SHRINKAGE( 25%) SHORTAGE (-)
CUBICYARD | CUBIC YARD CUBICYARD | CUBICYARD | CUBIC YARD 6"
20200100 50200100 35101400 48101200
FAS 1660\CH12 TON TON
FAS 1660\CH12
18+18 TO 21485 426 25.00% 100.00% 320 4051 3731
18+18 TO 21+85 5704 25.00% 100.00% 4278 0 4278 CLSTA18+18 TO CL STA 21+85 395 72
TOTAL 395 72
426 5704 4598 4051 547
WASTE 547 cu.YD.
44004000 PAVED DITCH REMOVAL
LOCATION FOOT
FAS 1660\CH12
GUARDRAIL SCHEDULE RT.STA 19+48 TORT.STA 20+25 77
STEEL TRAFFIC TERMINAL LT.STA 19+94 TOLT. STA 20465 71
PLATE BEAM BARRIER MARKER TOTAL 148
GUARD RAIL TERMINAL DIRECT
LOCATION TYPEA TYPE APPLIED
6.75 FOOT POSTS 1 28102600 STONE RIPRAP DITCH
LOCATION TON
63000002 LR631020 78201000 FAS 1660\CH12
FOOT EACH EACH
FAS 1660\CH 12 RT.STA 19+48 TORT. STA. 20+25 87
LT.STA 19+75 TOLT. STA 20465 101
RT.STA 18+53 TORT. STA 21+405 2375 2 2
LT.STA 18+625 TOLT. STA 21+50 2375 2 2 TOTAL 188
TOTAL 475 4 4
25100630 EROSION CONTROL BLANKET
LOCATION SQ. YD.
FAS 1660\CH12
SEEDING SCHEDULE LT.STA 18+18 TOLT. STA 21485 1449
SEEDING RT.STA 18+18 TORT.STA 21+85 1296
CLASS2
LOCATION SPECIAL TOTAL 2745
25000200
ACRE
FAS 1660\CH12 20100500 TREE REMOVAL, ACRES
LOCATION ACRE
RT.STA 18+18 TORT. STA. 21+85 022 FAS 1660\CH12
LT.STA 18+18 TOLT. STA 21485 0.24
RT.STA 19+40 TORT. STA 21+30 0.100
TOTAL 0.46 TOTAL 0.100
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